

ID 044271

Bond No. 25/S.F.C./CD-11/2013-2014 Date: 27/12/2013

of Contractor M/S Anil Kumar & Company

e of Work Const. of 192 No. F-82 Type-4 Storeyed
Houses (G+3) in Sec-17 V.Y. 4 Uko.

ered Amount Rs. 2460.04439=00 @ 6.85% Above on @

of Completion 18 month

of Start 27/12/2013

f Completion as Per C.B. 26/06/2015

Pages from 01 to 210 Only.

Certified that to the best of my knowledge the Contractor Bond is in order.

SECTION OFFICER
Mundavan Circle- Lucknow

NAME OF WORK


Sl. NO.	
1-	Index
2-	Agre
3-	Tende
4-	Tende
5-	Bill of
6-	Materi
7-	Gener
8-	Gener
9-	Accept
	Dated
10-	Contract
11-	Superint
	Executive
	(Schedul
12-	Other Co
13-	Drawings
14-	Total num
15-	Total num

CONTRACTOR
Date

3/1/14
1/1/14
1/1/14

1/1/14
1/1/14
1/1/14

CB Amnd - 165865537.



Office of the Executive Engineer

CONSTRUCTION DIVISION-11

U. P. AVAS EVAM VIKAS PARISHAD

OFFICE COMPLEX, THIRD FLOOR, VRINDAVAN YOJNA, SECTOR-9, LUCKNOW

A. E.

CONTRACT BOND NO.: 31/SE(V)/CD-11/2013-2014 Date
NAME OF CONTRACTOR:- M/S Pandit Realtor Pvt Ltd
DATE OF START:- 04.03.2014
DATE OF COMPLETION OF WORK:- 03.09.2015
NAME OF WORK:- Const. of 128 Nos. F-82 Type-4 (G-
Sec-17. V.Y-4. 40

Sl. NO.	PARTICLARS	PAGE
1-	Index	01 - C
2-	Agreement Form	03 - 1
3-	Tender Notice	15 - 2
4-	Tender form (Schedule-A)	27 - 1
5-	Bill of Quantities (Schedule-B)	31 - 1
6-	Materials to be supplied by Parishad (Schedule-C)	15 - 1
7-	General Specifications (Schedule-D)	09 - 1
8-	General Condition of Contract	125 - 1
9-	Acceptance Letter of E.E., C.D.-11, Letter No. 27A.5..CD.No.-11 Dated 17.12.2013 Regarding (Schedule-F)	124 - 2
10-	Contractors Letters	25 - 1
11-	Superintending Engineer Letter No 31/SE(V)/CD-11/2013/11 Dt. 04/12/2014 Executive Engineer Letter No / Dt. (Schedule-H)	253 - 27
12-	Other Correspondance that is to form part of Contract Bond.	- 278 -
13-	Drawings 13 Number.....	13
14-	Total number of pages in the Contract Bond.	
15-	Total number of Drawings in the Contract Bond.	

CONTRACTOR

Contr.
M/S Pandit

ASSTT. ENGINEER

A. E.

EXECUTIVE ENGINEER
E.E.

Contract Bond No. 27/S.E.(V)/C.D.11/2013-2014 Dt. 22.01.2014

Name of Contractor M/S Alpha Constructions

Name of Work Const. of 128 Nos. F-82 (G+3) Sec. 17
at U.Y. 4 Uco

Tendered Amount Rs. 16,49,30,478/- @ 6.85% Above


Time of Completion 18 month

Date of Start 22.01.2014

Date of Completion as Per C.B. 21.07.2015

Nos. of Pages from 01 to 182 Only.

Certified that to the best of my knowledge the Contractor Bond is in order.


SECTION OFFICER
Vindavan Circle, Lucknow

Contract Bond No. 26/SE(V)/C.D.11/2013-2014 Dt. 22.01.2014

Name of Contractor M/S Suraj Builders

Name of Work Const. of 64 Nos Type House in v.y. 4400
at Sec. 17 F-82 (G+3) Group "B"

Tendered Amount Rs. 82465239 = ∞ @ 6.85% Above

Time of Completion 18 month

Date of Start 22.01.2014

Date of Completion as Per C.B. 21.07.2015

Nos. of Pages from 01 to 164 Only

Certified that to the best of my knowledge the Contractor Bond is in order.

SECTION OFFICER
Mandayan Circle- Lucknow

17.1.8
 2nd Nat. Cable
 11 44, 96, 28
 - 11 21, 25, 76, 28, 29, 25
 - 11 24, 51, 22, 23
 11
 12811