

GREATER NOIDA INDUSTRIAL DEVELOPMENT AUTHORITY  
H-169, SECTOR-GAMMA-II, GREATER NOIDA CITY  
DISTT- GAUTAM BUDH NAGAR (U.P.)

DATED:- 03/03/2010

REF.: Engg./Project/WC-III/2010/693

TO:- M/s Sai Construction Co.,  
406, Prahlad Garhi, Sahibabad,  
Ghaziabad (UP)

**NAME OF WORK:** Internal Development of sector-2 (Pocket-C), Greater Noida.

Dear Sir,

The tender submitted by you on dated 20.01.2010 for the above work has been accepted on behalf of the Chief Executive Officer, Greater Noida Industrial Development Authority your rates 34.52% (Thirty four point five two percent) Above on B.O.Q. estimated cost of Rs. 6,81,09,702.10 (Rs. Six hundred eighty one lacs nine thousand seven hundred two and paisa ten only). The overall tendered amount works out to Rs. 9,16,21,171.26 (Rs. Nine hundred sixteen lacs twenty one thousand one hundred seventy one and paisa twenty six only).

The security money shall be Rs. 20,00,000/- (Rs. Twenty Lac only). (Maximum Value) After adjusting the earnest money of Rs. 6,82,000/- (Rs. Six lacs eighty two thousand only) you are requested to deposit balance security amount Rs. 13,18,000/- (Rs. Thirteen lacs eighteen thousand only) in the form of NSC/FDR/Bank Guarantee of any Scheduled bank duly pledged in favor of Greater Noida Industrial Development Authority.

You are requested to attend this office by 15.03.2010 for signing the agreement, failing which the acceptance in your favor is liable to be withdrawn and the earnest money deposited by you may also be forfeited. You are also requested to submit non-judicial stamp paper of U.P. Govt. as per rules.

Please note if you fail to sign the agreement by 15.03.2010 penalty of Rs. 1000.00 (Rs. One thousand only) per day shall be levied as per rules of the authority.

This letter is subject to verification of documents submitted with the tender if after verification documents have not found proper, award of the work may be withdrawn & the earnest money & other deposits along with work executed (if any) may also be forfeited.

You are also requested to obtain labour license under contract (R&A) Act. 1970 from the competent authority and carry on the work as per direction of Manager concerned.

The date of start of the proposed work shall be treated 15.03.2010. The work shall be completed in *Twelve - Months* i.e. 14.03.2011.

(D. R. Singh)  
Inc. Sr. Manager, WC-III

Copy to:-

1. O.S.D. (Project.)
2. G.M. (Fin.)
3. S.M. (Tech.)
4. M/s RITES Ltd.
5. Manager / Asst. Manager WC-III
6. C.B. File

Inc. Sr. Manager, WC-III