

PROFORMA OF THE APPLICATION LETTER, ALLOTMENT LETTER, AGREEMENT FOR SALE AND THE CONVEYANCE DEED PROPOSED TO BE SIGNED WITH THE ALLOTTEES

G AURS
ur own world

APPLICATION FORM

PROJECT NAME: _____
APARTMENT NUMBER: _____
BLOCK: _____

G AURS

Application Form for the purpose of allotment of flats in the project named as _____, situated at _____, District _____, State _____.

1. Name of the Applicant: _____
2. Address: _____
3. Telephone No.: _____
4. E-mail Address: _____
5. Occupation: _____
6. Profession: _____
7. Date of Birth: _____
8. Marital Status: _____
9. Educational Qualification: _____
10. Present Address: _____
11. Permanent Address: _____
12. Present Telephone No.: _____
13. Permanent Telephone No.: _____
14. Present E-mail Address: _____
15. Permanent E-mail Address: _____

I hereby declare that the above information is true and correct to the best of my knowledge and belief. I understand that the allotment of flats is subject to the availability of flats in the project and the allotment is made on a first-come, first-served basis. I agree to accept the terms and conditions of the allotment and the conveyance deed proposed to be signed with the allottees.

Before :- _____

We came to know that some model agreement to sell will be provided by the Authority constituted under RERA like being provided in some other states, same is under preparation in the state of Uttar Pradesh, as and when it will be provided will be adopted by us. We hereby given an undertaking to adopt the model agreement to sell and the directions with regard to the registration of the agreement.

We hereby enclosing the format of allotment letter (agreement to sell) which being prepared with best of our knowledge, the intending purchaser signs this document after going through and only after being agreed upon.

With Regards

- 10. To provide the project team with the necessary information to ensure the project is completed on time and within budget.
- 11. To ensure that the project is completed on time and within budget.
- 12. To ensure that the project is completed on time and within budget.
- 13. To ensure that the project is completed on time and within budget.
- 14. To ensure that the project is completed on time and within budget.
- 15. To ensure that the project is completed on time and within budget.
- 16. To ensure that the project is completed on time and within budget.
- 17. To ensure that the project is completed on time and within budget.
- 18. To ensure that the project is completed on time and within budget.
- 19. To ensure that the project is completed on time and within budget.
- 20. To ensure that the project is completed on time and within budget.

1. Project Overview: The project is a new software application for the company. The project is being developed by a team of software developers and is expected to be completed by the end of the year. The project is being developed using the latest technologies and is expected to be a major success for the company.

2. Project Objectives: The project objectives are to develop a new software application that is easy to use, efficient, and secure. The project is also expected to be completed on time and within budget. The project is being developed using the latest technologies and is expected to be a major success for the company.

3. Project Scope: The project scope includes the development of a new software application that is easy to use, efficient, and secure. The project is also expected to be completed on time and within budget. The project is being developed using the latest technologies and is expected to be a major success for the company.

4. Project Risks: The project risks include the possibility of delays, budget overruns, and quality issues. The project is being developed using the latest technologies and is expected to be a major success for the company.

5. Project Deliverables: The project deliverables include the development of a new software application that is easy to use, efficient, and secure. The project is also expected to be completed on time and within budget. The project is being developed using the latest technologies and is expected to be a major success for the company.

6. Project Stakeholders: The project stakeholders include the project manager, the project team, the project sponsor, and the project steering committee. The project is being developed using the latest technologies and is expected to be a major success for the company.

7. Project Communication: The project communication includes the project manager, the project team, the project sponsor, and the project steering committee. The project is being developed using the latest technologies and is expected to be a major success for the company.

8. Project Monitoring and Control: The project monitoring and control includes the project manager, the project team, the project sponsor, and the project steering committee. The project is being developed using the latest technologies and is expected to be a major success for the company.

9. Project Closure: The project closure includes the project manager, the project team, the project sponsor, and the project steering committee. The project is being developed using the latest technologies and is expected to be a major success for the company.

- 21. To ensure that the project is completed on time and within budget.
- 22. To ensure that the project is completed on time and within budget.
- 23. To ensure that the project is completed on time and within budget.
- 24. To ensure that the project is completed on time and within budget.
- 25. To ensure that the project is completed on time and within budget.
- 26. To ensure that the project is completed on time and within budget.
- 27. To ensure that the project is completed on time and within budget.
- 28. To ensure that the project is completed on time and within budget.
- 29. To ensure that the project is completed on time and within budget.
- 30. To ensure that the project is completed on time and within budget.

10. Project Overview: The project is a new software application for the company. The project is being developed by a team of software developers and is expected to be completed by the end of the year. The project is being developed using the latest technologies and is expected to be a major success for the company.

11. Project Objectives: The project objectives are to develop a new software application that is easy to use, efficient, and secure. The project is also expected to be completed on time and within budget. The project is being developed using the latest technologies and is expected to be a major success for the company.

12. Project Scope: The project scope includes the development of a new software application that is easy to use, efficient, and secure. The project is also expected to be completed on time and within budget. The project is being developed using the latest technologies and is expected to be a major success for the company.

13. Project Risks: The project risks include the possibility of delays, budget overruns, and quality issues. The project is being developed using the latest technologies and is expected to be a major success for the company.

14. Project Deliverables: The project deliverables include the development of a new software application that is easy to use, efficient, and secure. The project is also expected to be completed on time and within budget. The project is being developed using the latest technologies and is expected to be a major success for the company.

15. Project Stakeholders: The project stakeholders include the project manager, the project team, the project sponsor, and the project steering committee. The project is being developed using the latest technologies and is expected to be a major success for the company.

16. Project Communication: The project communication includes the project manager, the project team, the project sponsor, and the project steering committee. The project is being developed using the latest technologies and is expected to be a major success for the company.

17. Project Monitoring and Control: The project monitoring and control includes the project manager, the project team, the project sponsor, and the project steering committee. The project is being developed using the latest technologies and is expected to be a major success for the company.

18. Project Closure: The project closure includes the project manager, the project team, the project sponsor, and the project steering committee. The project is being developed using the latest technologies and is expected to be a major success for the company.

