

Interlocking Schemes For PLC load manager.

COMPL.	REMARKS	Interlocking Schemes									
		1	2	3	4	5	6	7	8	9	10
1	Interlocking Schemes For PLC load manager.	BC	BC	BC	BC	BC	BC	BC	BC	BC	BC
2	Interlocking Schemes For PLC load manager.	BC	BC	BC	BC	BC	BC	BC	BC	BC	BC
3	Interlocking Schemes For PLC load manager.	BC	BC	BC	BC	BC	BC	BC	BC	BC	BC
4	Interlocking Schemes For PLC load manager.	BC	BC	BC	BC	BC	BC	BC	BC	BC	BC
5	Interlocking Schemes For PLC load manager.	BC	BC	BC	BC	BC	BC	BC	BC	BC	BC
6	Interlocking Schemes For PLC load manager.	BC	BC	BC	BC	BC	BC	BC	BC	BC	BC
7	Interlocking Schemes For PLC load manager.	BC	BC	BC	BC	BC	BC	BC	BC	BC	BC
8	Interlocking Schemes For PLC load manager.	BC	BC	BC	BC	BC	BC	BC	BC	BC	BC
9	Interlocking Schemes For PLC load manager.	BC	BC	BC	BC	BC	BC	BC	BC	BC	BC
10	Interlocking Schemes For PLC load manager.	BC	BC	BC	BC	BC	BC	BC	BC	BC	BC

For Guishan Homes And Infrastructure Pvt. Ltd.

Mark

Authorised Signatory

NO.	14.02.2018	ISSUED FOR RERA SUBMISSION
REV. NO.	001	REVISION
PROJECT	GULSHAN KEDANA AT PLOT NO. 04/04A, SECTOR 143, NOIDA.	
DESIGN	ELECTRICAL DRAWING (PHASE-02) (Interlocking Schemes For PLC load manager)	
SCALE	AS PER SCHEMATIC DIAGRAM	
DESIGNED FOR	RERA SUBMISSION	
APPROVAL	☐ ADVANCE COPY ☐ CONSTRUCTION	
DATE	14.02.2018	BY
DESIGNED BY	K. T. S. R. A. I.	
CHECKED BY	K. T. S. R. A. I.	
APPROVED BY	K. T. S. R. A. I.	
DESIGNED BY	K. T. S. R. A. I.	
CHECKED BY	K. T. S. R. A. I.	
APPROVED BY	K. T. S. R. A. I.	
DESIGNED BY	K. T. S. R. A. I.	
CHECKED BY	K. T. S. R. A. I.	
APPROVED BY	K. T. S. R. A. I.	
DESIGNED BY	K. T. S. R. A. I.	
CHECKED BY	K. T. S. R. A. I.	
APPROVED BY	K. T. S. R. A. I.	

